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SECTION F

DELIVERIES OR PERFORMANCE

F.1  PERFORMANCE

The contractor shall provide labor and subsistence for Full Food Service (FFS), Mess Attendant Services (M&MA), and Brig Messhall Management and Food Preparation Services (M&FP) in accordance with Section C, Description/Specifications/Work Statement as defined in this contract.

F.1.1
 PLACE OF PERFORMANCE(S)
There will be 32 Messhalls for the East Coast operations, located in three (3) states and the District of Columbia, and may also include any other contractor production facilities.  Section C1.3.1 is for twenty-two (22) Messhalls requiring Full Food Service.  Section  C1.3.2, identifies eight (8) messhalls requiring M&MA services; and section C1.3.3 identifies two (2) messhalls for the M&FP services.

F.1.2
 PERFORMANCE EVALUATION MEETINGS.  

The Contractor or a contractor representative that has been designated in writing by the Contractor with the authority to act on behalf of the Contractor shall meet at least weekly with the Contracting Officer or his designated representative(s) during the first month of the contract, if deemed necessary by the Contracting Officer. Meetings will be held as often as necessary thereafter as determined by the Contracting Officer.  A mutual effort will be made in these meetings to resolve all problems identified.

F.2
CONTRACT CLAUSES INCORPORATED BY REFERENCE  

FAR 52.252-2  Clauses Incorporated by Reference  (FEB 1998)

This contract incorporates one or more contract clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text 

available.  Also, the full text of a clause may be accessed electronically at this address: http://www.arnet.gov/far.

FAR REFERENCE     CLAUSE TITLE



    CLAUSE DATE
52.237-2


   PROTECTION OF GOVERNMENT BUILDINGS, 






   EQUIPMENT AND VEGETATION



APR 1984

52.242-15

   STOP WORK ORDER




AUG 1989

52.242-17 
    GOVERNMENT DELAY OF WORK



APR 1984 

52.247-34 
    F.O.B. DESTINATION




NOV 1991 

